hiranmaye energy

Regd. Office: Plot No. X1 - 2 & 3, Block EP
Saltlake, Sector-V, Kolkata - 700091

Tender Specification no: HMEL/22-23/002

NOTICE INVITING BID FOR
CONSTRUCTION OF PAVER BLOCK TOPPED PLANT ROAD AT M/S. HIRANMAYE ENERGY
LIMITED, HALIDA (WEST BENGAL).



IENDER NOTICE

Offers are invited from resourceful, experienced and bonafide bidders with sound technical and
financial capabilities for the following work &M/s. Hiranmaye Energy Limited, Haldia (West Bengal).

Tender For “Construction Of Paver Block Topped Plant

Name of Work . .. .
Road at M/s. Hiranmaye Energy Limited”, Haldia.

Tender No. : HMEL/22-23/002

Time of completion : | O04[Four] Months

Last date of

.. 10.06.2022
submission of tender 0.06.20

Mr Satyajeet Gupta , Head (Commercial)

Contact Person: : Email: procurement@hiranmayeenerqgy.in
Vijay.verma@hiranmayeenerqy.in

» PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1.

4.

The intending bidders must have successfully completed construction and/or maintenance
and/or repairs and/or up gradation and/or improvement of
road/pavement/hardstand/yard with in-situ concrete/ paving blocks or any
combination of above works during the last 5 (Five) years.

The Average Annual Financial Turnover of the bidding firm during the last three years, ending
on 31-03-2022,should be at least INR 1.25 Crores.

The Bidder shall provide the following declarations: -

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /
Public Sectorundertaking/Private Organizations in India.\

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm / partnership firm / limited company, as the case may be) is / are not
associated with any other firm biddingfor the same work.

Essential Documents:

(To be submitted with the bid one time only)

i. Credentials in the form of copies of Letters of Award of Works, Bill of Quantities of the works
and corresponding Completion Certificates from owners to justify that the intending bidder
satisfies the earlier mentioned pre-qualification criteria.

ii. Certified copies of audited balance sheet and Profit and Loss account / Trading account for

the last 3 (three) financial years (i.e. 2019 — 2020, 2020-2021 and 2021 — 2022) OR
a certificate from a Chartered Accountant / Financial Auditor showing financial annual
turnover of the company for the said financial years.


mailto:procurement@hiranmayeenergy.in
mailto:Vijay.verma@hiranmayeenergy.in

The bidder will have to produce thefRni-g_igfll documents, if asked for, to satisfy the
Authorities. Under no circumstances the bidders will be permitted or asked to

submit the aforesaid particulars or documents. Hence bidder should be very
careful about the aforesaid documents beforesubmission of the offer/ tender.



SPECIAL CONDITIONS OF CONTRACT

TENDER FOR “CONSTRUCTION OF PAVER BLOCK TOPPED PLANT ROAD AT HIRANMAYE
ENERGY LIMITED, HALDIA"

TENDER NO: - HMEL/22-23/002

1. GENERAL

These provisions though given in a separate section are part of the tender documents which
must be read as a whole, the various sections being complementary to one another and are to
be taken as mutually explanatory. These provisions shall be read in conjunction with the other
parts of the tender documents viz. General Conditions of Contract, Notice Inviting Tenders,
Instructions to Bidders, Particular Specifications, Drawings (if any), Bill of Quantities and other
documents forming part of the Contract. In case of any discrepancy or ambiguity in the
documents, the order of precedence of the documents as stated below will apply. In particular,
these provisions will over ride those in the General Conditions provided there is discrepancy
between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect,
one will override others (but only to the extent these are at variance) in the order of precedence
as given in the list below, i.e. anyparticular item in the list will take precedence over all those
placed lower down in the list.

o Purchase order.
Bill of Quantities.
Drawings (if any).
Particular Specifications.
Special Conditions of the Contract.
General Conditions of Contract.
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In case of any dispute, question or difference either during the execution of the work or any
other time as to anymatter or thing connected with or arising out of this Contract, the decision
of the Engineer in charge , HMEL shall be final and binding upon all parties.

Tenderers are not permitted to alter/change/delete/modify any clause of the tender document.
If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

3. SCOPE OF WORK:

The scope of work entails Construction of Permanent Paver Block Road in plant premises of
Hiranmaye Energy Limited, Haldia .The scope of work includes:-

» Earth work in excavation, earth working filling.

» Dismantling all types of masonry and reinforced and plain cement concrete up to any
thickness.

» Providing, spreading and filling the excavated area at designated locations with Brown
sand / Filling sand as per specification, drawing, BOQ.

» Providing, placing & laying PCC, RCC in guard walls



Shuttering work in guard walls.

Levelling existing base course with slag boulder and morrum.

Wet mix macadam as per specification.

Supplying & fixing in position machine made M 50 grade Paver blocks size 200mm x
100mm x100mm.

Construction of Berms and Cross drains.

» Laying of Hume pipes below Road and construction of chambers.
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The scope of work also includes all other ancillary and appurtenant works as may be required
hereafter in accordance with the General Conditions of Contract, Special Conditions of Contract,
ParticularSpecifications, Bill of Quantities, Drawings.

4. LOCATION:
3x150 MW Thermal power plant of Hiranmaye Energy Limited, Haldia .

5. ACCESS TO THE SITE:

(a) By Road:
All-weather metal roads approachable from N.H. 41 exist right up to the area of work.
(b) By Rail:

S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.

6. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarize himself with the nature of
work, site conditions, access to the site and location before submission of the tender. No excuse
will be entertained afterwards on the above ground. In case any part of the site cannot be
handed over to the successful Bidder in time, no compensation for loss of labor or any other
cause nor any claim on this account will be entertained by HMEL. Suitable extension of time
shall, however, be granted to the successful Bidder on that ground if applied for.

7. SITE CONDITIONS & METHOD OF WORK:-

The work shall have to be executed in the operational area within HMEL Plant premises by the
successful bidder without hampering normal operational activities in the area. The working
hours may be ajgd if the situation so demands. No claim for idle labor on this account shall be
entertained.

The Contractor shall take all possible care so that other construction and / or operational works
around the area, if any, are not unduly hampered for this work. Any defect arising during
construction work shall have to be rectified forthwith as directed, to the satisfaction of HMEL
E/1, without charging extra. During execution of the work, proper care should be taken to
provide adequate protection to the existing structures, cables (electrical / telephone / computer
etc.), fresh water and fire pipelines etc. and other installations against any damage at the
contractor’s risk and expense.

Any damage caused to the existing structures/facilities/service lines or defect arising during
construction shall have to be rectified forthwith as directed to the satisfaction of the E/I. Care
should be taken during transportation of materials and execution of work so as not to impede
the smooth traffic flow and normal operations in adjoining areas.

Further, if so required by the E/I in the interests of normal working of the Plant, it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with theinstructions of the Engineer, without any additional cost.



8. TIME OF COMPLETION:

The work is urgent in nature and must be commenced immediately on receipt of the work order
and to be completed in all respects within 04 [Four] Months from the date of placement of
work order.

9. MAINTENANCE PERIOD:

The Contractor shall maintain the works allotted to him for a period of 1 (One) year from the
date of completion as certified by HMEL E/I.

10. SAFETY:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall appoint a qualified safety officer and comply
with relevant provisions of HMEL. Inspectors shall be afforded all facilities for inspection of the
works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall
further comply with any instruction issued by the E/I, Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanentworks, working of
tools, plants, machineries, equipment, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be
available inproper condition.

The contractor shall provide PPE’s (Personal Protective Equipment) such as, Helmet, safety shoe
etc. to all workers and shall also provide job specific PPE’'s e.g. safety belts for working at
heights; protective face and eye shield, goggles, hand gloves for welding / gas cutting works;
protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting
works, mixing and handling materials etc. as directed by the Engineer.

The contractor shall adopt all the above safety measures at his own cost.
The successful bidder shall also ensure that —

0] No damage is caused to plants and vegetation unless the same is required for
execution of the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site
so as to affect adversely the quality or appearance thereof or cause injury or death to
animal and plant life.

(iii) Construction of Labor hutments/ colonies is strictly prohibited inside plant premises.

11. POWER SUPPLY:

If available, suitable power supply may be arranged by HMEL at the nearest existing supply
point of the site of work on receipt of request letter from the Contractor to that effect free of
cost. All necessary arrangements for the distribution at site will have to be made by the
Contractor.



12. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking and for construction
purposes may be made available from the exiting water line of HMEL at a point near the site of
work. The contractor will have to arrangefor, as necessary, as per approval of E/I for storing
and distributing the same to the work point at his own cost.

13. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all time keep the site and working areas free from all surplus materials,
rubbish andoffensive material.

14. CONSTRUCTION OF SITE OFFICE, STORE ETC.:

On an application from the Contractor, land near to the site of work will be allotted by HMEL for the
Construction of Site Office, Store etc. which shall be dismantled and area cleaned on completion of
work.

15. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall
be measured according to the P.W.D Schedule of Rates (Buildings-2010 & Roads-2008), Govt.
of West Bengal. For details of measurement not covered by the above S.P.-27, 1987 of B.l.S.
shall be referred to.

20. MATERIAL:

The Contractor shall make his own arrangements for procuring and supplying all materials of
best and approved quality.

Written source approval to be obtained from HMEL E/I before procurement of materials. Also
brand approvals to be obtained for cement, TMT, Paver blocks before procurement. If required,
HMEL shall conduct inspection of materials at works before giving approval.

21. TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests for all such materials and
workmanships as per FQP and also as directed by HMEL E/I or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of HMEL and the contractor at
the worksite and tested /sent to a Govt. registered laboratory or HMEL approved laboratory as
may be decided by HMEL E/I. In case of field test, the contractor shall undertake the test by his
own testing equipment or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. Allthe testing charges and all incidental charges like
packaging and transporting the test samples, equipment etc. shall be borne by the Contractor.

22. PLANT & EQUIPMENT:-

The successful bidder shall supply all necessary tools, plants and equipment with fuel and
operator required for successful execution of the work at his own cost.

23.ESCALATION / VARIATION ON PRICES:



No Escalation / Variation on the prices on any account will be considered for payment / adjustment.

24 .ROYALTY:

Royalty as applicable from time to time for various materials like laterite boulders, moorum,
sand, stone chips etc., obtained by the Contractor, his agents or sub-Contractors from
Government or private quarry/land for this contract work shall be paid by the Contractor at
prevailing rates. He shall indemnify the Plant Officials against any claim from the Government /
other authorities for short or non-recovery of royalty charges and shall pay such short or non-
recovery amount(s) on demand to the appropriate authorities at any subsequent times.

25.CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labor (Regulation & Abolition)
Act 1970 andContract Labor (Regulation & Abolition) Central Rules 1971, Factory Act and Rules
as applicable and the rules framed there under with all modifications/amendments being
enforced from time to time.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his
authorized representative shall have tobe present during period of disbursement.

26. COMPLIANCE WITH E.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with
amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit Xerox of all payment
challans and producethe original for verification to the representative of the principal employer,
i.e. Manager (I1&CF).

27. COMPLIANCE WITH E.S.1 ACT:-

If applicable, the successful bidder will have to comply with provisions of “Employers State
Insurance Act — 1948”, along with amendments (if any) issued from time to time.

28. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the
breach of any of the provisions ofany law, rules or regulations having the force of law, including
but not limited to

=

The Minimum Wages Act, 1948.

Factory Act, 1948 and WB Factory Rules 1958 with all amendments.
The Payment of Wages Act, 1936.

The Workmen’s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labor (Regulation and Abolition) Act, 1970; Rules 1971.
The Payment of Bonus Act, 1965.

The Payment of Gratuity Act, 1972.

The Equal Remuneration Act, 1976.
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10. The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act,
1989
11. Child Labor (Prohibition and Regulation) Act, 1986.



12. The Maternity Benefits Act 1961
13. Interstate Migrant Workmen (Regulation Of Employment & Conditions)

29. FORCE MAJEURE

In the event of either party rendered unable by Force Majeure to perform any obligation
required to beperformed by them under the Contract, relevant obligation of the party affected
by such Force Majeure shall upon notification to the other party be suspended for the period
which Force Majeure events lasts. The cost and loss sustained by the either party shall be borne
by the respective parties.

The term “Force Majeure” as employed shall mean the events as below:

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his
subcontractors /suppliers or occurring outside India) so far as it is uninsurable;

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of
foreign enemies,directed to India;

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India;
(iv) Fire, flood, cyclone, hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by the
Force Majeure. Upon the occurrence of such cause and upon its termination, the party alleging
that it has been rendered unable as aforesaid shall notify the other party in writing immediately
but not later than forty eight hours of the alleged beginning and ending thereof, giving full
particulars and satisfactory evidence in support of his claim.
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PARTICUIAR SPECIFICATIOND

TENDER FOR “CONSTRUCTION OF PAVER BLOCK TOPPED PLANT ROAD AT M/s.
HIRANMAYE ENERGY LIMITED (HMEL)”, HALDIA

1. GENERAL: -

All materials used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer. They shall comply with the Specifications laid out in the B.l.S. codes
(referred to as IS) as revised or modified up to the date one month prior to the Tender Date unless
otherwise specifically mentioned in the Tender Documents.

Samples of materials to be supplied and used by the Contractor in the works shall be subject to
the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance,
representative samples in quantities and in the manner as directed by the Engineer for his
approval.

Materials brought to the site, which in the opinion of the Engineer do not conform to the approved
sample, shall, and if so directed by him, be removed by the contractor within 24 hours at his own
cost from the site and replaced bymaterials of approved quality at no extra cost.

The contractor shall produce manufacturer’s test certificates for the materials procured by him.
The Engineer may carry out or order any test on any of the materials as he may decide. The
contractor shall, at his cost and expense, supply requisite materials for this purpose and render
such assistance to the Engineer as he may require. The cost of testing will be borne by the
Contractor. Further, if and as required by the Engineer, the contractor shall get the materials
tested from approved laboratories at his expense and produce the test certificates for the
inspection of the Engineer.

If the Engineer is of the opinion that the materials are not suitable for use in the works; he may
reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision
regarding the suitability of materials brought to site for use in the works shall be final and binding
on the contractor, who shall remove the rejected materials from site and replace them with
materials of required quality.

In spite of approval of the Engineer of any material brought to the site, he may subsequently
reject the same ifin his opinion the materials has since deteriorated due to long or defective
storage or for any reason whatsoever and is thereby considered unfit for use in the permanent
works. Any material thus rejected shall be removed from the site at contractor’s cost and
expense.

All materials bought to the site shall be properly stored and preserved to ensure their quality and
fitness during the course of their use in work. If the storage arrangements are not to the
Engineer’s satisfaction, he may direct the contractor for arranging proper storage, to which the
contactor shall have to comply. The materials shall be stored in adequate quantities well in
advance to meet the construction schedule and shall be guarded in the manner directed by the
Engineer and to his satisfaction.

2.0PROVIDING & LAYING PRE-CAST CONCRETE PAVING BLOCK PAVEMENT:-

2.1 Scope of Work: - The scope of work includes providing from source as approved by the
Engineer / manufacturing by approved means machine made pre-cast concrete paving blocks,



laying true to line, level, slope and camber for repairing roads/hardstands as per provisions of the
specifications detailed herein below and as directed by the Engineer.

2.2 Parameters For Concrete Paving Blocks:-

Reference Test
Parameter Value Procedure and Sampling
Frequency &Tolerance

As per IS 15658: 2006

Width 100 mm withAmendment no 1&2
Length 200 mm -do-
Thickness 100 mm -do-

Average of 3 units shall not be more
than 6%by mass. In individual samples,

Water Absorption water absorption shallnot be more than -do-
7%.

Minimum Average 54.5 Mpa (N/Sq.mm) ~do-

Compressive Strength

Minimum Compressive

Strength of Individual 42.5 Mpa(N/Sg.mm) -do-

paverblock

2.3Cement: - Cement used in the manufacture of concrete paving blocks shall comply with the
requirements relevant Indian Standards and the cement shall be ISI marked and approved by
HMEL E/I. The supplier or the contractor shall do testing of cement, if directed by the Engineer.

2.4 Aggregates: - As per relevant IS Codes.

2.5Water: - The water shall be clean and free from any deleterious material. It shall meet the
requirements as stipulated in 1S456-2000 as well as IS 15658: 2006.

3.0Manufacture of Paving Blocks: - All paver blocks shall be machine made. Handmade paving
blocks shall not be accepted. The blocks shall be obtained from source as approved by HMEL
E/1 after inspection by HMEL.

4.0Technical Specifications For Laying Concrete Paving Blocks:-

(i) Base: - The Finished surface of the base shall match the design profile of the concrete blocks
within + 10mm.

(ii) Sand Bedding: - Paving blocks shall be placed on a bed of 40 mm compacted thickness of
Zone — |1l brown sand , obtained either from a single source or blended to achieve grading as
approved by Engineer.

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used.
The sand particles should preferably be angular type. Preferably, the sand shall be slightly moist.

(iii) Laying the Paving Unit: - Wherever possible, laying shall commence adjacent to or against
an edge and proceed towards inner side. The first few square meters should be carefully placed
and checked to ensure that large gaps between paving units do not occur. Close checking of
paving unit alignment at this stage will assist subsequent paving. The laying pattern and face
should be established to permit first easy laying such that it is never necessary to force a paving
unit between units already placed. The blocks will be placed to different bonds or patterns. e.g.:-
Stretcher or running bond, Herringbone bond and basket weave or parquet bond etc.

To commence, only full units should be used, cutting and infilling at edges should follow. Laying
shall proceed in one direction only, along the entire width of the area to be paved. On a sloping
site, laying shall start from the lowest point and proceed uphill on a continuous basis, to avoid
downhill creep in incomplete areas. Paving units must be lightly butted. Units, which are butted,
may be subject to spalling and even facture and will result in loss of uniformity in the laying



pattern. Nominal joint widths of 4 mm (maximum 5 mm) will be maintained using the normal
practice of holding a paving unit lightly against the face of an adjacent unit and allowing it to
slide into position. Cutting paving units for infilling against edge restraint etc. should be
deferred until sufficient work has been completed to allow a reasonably continuous operation.
Hydraulic splitter or mechanical guillotine block cutters or power saws shall be used for this
purpose. Generally use of cut units less than about 25% of a full unitis prohibited. Where
space does not permit the use of a larger segment, premixed concrete as directed by the
Engineer shall be used.

(iv) Compaction: - For compaction of the bedding sand and the blocks laid over it, vibratory plate
compactors shall be used over the laid paving units and at least two passes of the vibratory plate
compactor are needed. Such vibratory compaction shall be continued till the top of each paving
block is level with its adjacent blocks. It will not be allowed to leave compaction till end of the day,
as some blocks may move under construction traffic. There should be minimal delay in compaction
after laying of the paving blocks to achieve uniformity of compaction and retention of the pattern
of laying. However, compaction shall not proceed closer than 1mtr from the laying face, except
after completion of the pavement.

Heavy duty compactors weighting 300-600 kg, having a plate area of about 0.5-0.6 Sq.Mtr shall
be used for compaction. After compaction by vibratory plate compactors, 2 to 6 passes of a
vibratory roller (with rubber coated drums or those of static weight less than 4 tonnes and nominal
amplitude of not more than 0.6 mm) shallbe used for compaction of bedding sand and joint filling.

(v) Filling The Joints: - Following completion of the bedding compaction, the joints between
paving units shall be completely filled with Zone-Ill brown sand obtained either from a single
source or blended to achieve grading as approved by Engineer.

The content of fines (silt and / or clay) shall be restricted to 10%. If directed, the joint filling sand
shall be washed to overcome the problem of efflorescence on the surface of paving block layer.

Both the sand and the paving units should be as dry as possible when sand is spread. Due to the
narrowness of the joints, damp sand may bridge across them, and resist compaction.

The sand should be broomed or spread over the surface with a small surcharge and a rate to keep
up with the paving. However, where appearance is a major consideration any sand surcharge may
need to be swept clear prior to using the plate compactor. If the weather does not allow sand and
blocks to be dry, the joint filling sand shall be washed in by light sprinkling of water. Sufficient
passes of the plate compactor are required to vibrate the sand down into the joints and to
completely fill them. There should be minimum delay in joint filling; the process shall in any case
be completed by the end of the day’s work.

Once the entire pavement has been laid, final compaction shall be achieved by not less than ten
passes of a heavy roller. Pavements which deform by more than 8 mm over a 3 M section during
final compaction shall be taken out and reconstructed to the satisfaction of the Engineer.

(vi) Opening to Traffic: As soon as the joint-filling operations have been completed the
pavement can normally be opened to service traffic. However, until the joints have been filled,
traffic over the pavement shouldbe restricted to equipment or vehicles involved in construction the
pavement. The block pavement shall be inspected frequently to ensure that any incomplete filled
joints, exposed by traffic / and / or weather are promptly filled. Such frequent inspection shall be
continued till dust and detritus from the pavement tightens the surface of the joints.
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GENERAL CONDITIONS OF CONTRACT

2.01 GENERAL CONDITIONS OF CONTRACT:

General Conditions of Contract shall mean the General conditions pertaining to the “Works to
be carried out for Road works “as detailed in respective technical specifications.

2.02 INTENT OF SPECIFICATION:

This specification is intended to cover all work Involved as per enclosed schedule and in
accordance with General Terms & Condition stipulated hereinafter and Technical
Specifications laid down under this, specification to be executed by the contractor under
direct supervision and up to the full satisfaction of the Engineer in-charge.

2.04 SECURITY DEPOSIT:

The security deposit amounting to 1026 of the ordered value will be in the form of Bank
Guarantee valid up to a period of 12 (Twelve) months issued by any Schedule Bank in
India duly approved by Reserve Bank of India in this regard, in which event it would be
open to HMEL or its designated Officer to prefer the claim for invocation/encashment of the
concerned Bank Guarantee within 6 months from the expiry of the period of such guarantee.
Accordingly, there should be a claim period of 6 (six) months in each of the Bank Guarantees
from the date of expiry of the validity. The Security Deposit shall have to be submitted within
7 days from the date of "issue of Order”. The date of submission of Security Deposit shall be
considered as the actual date of “Order” acknowledgement. The Bank Guarantee will be
released only after successful completion of the works.

The Bank Guarantee should be executed in line with our enclosed Format. Order is liable to be
cancelled for non-submission of the same. No claim shall be made against HMEL in respect of
interest on Security Deposit. Security deposit is liable for forfeiture in case of non-fulfillment
of the terms of the contract.

2.05 The scope of work shall include all work involved as per enclosed schedule which also
forms as part of this specification including supply of materials by the contractor and
satisfactory erection and commissioning of the installation

2.06 PRICE:

a) The price offered shall include the cost of all labor, materials as specified in the schedule,
tools and tackles etc. supervision by contractor's Engineers, charge for transport and
accommodation and insurance during storage and erection.

b) The price offered shall remain firm up to the end of the contract period.

2.07 QUANTITY VARIATION:

Quantity shown in the BOQ may vary up to any extent. Rates quoted against BOQ items are
firm irrespective of the quantity executed against individual items. However HMEL reserves



the right to execute only part of the BOQ quantity without assigning reason.
2.08 HANDLING AND STORAGE OF MATERIALS AT SITE:

a) The contractor shall arrange all construction materials, transport of all materials to the
Construction site by him and store and keep them in safe custody during the
construction period by himself.

b) The materials and equipment if issued to the contractor shall remain under the custody
of contractor till the installation, as a whole is taken over by the HMEL. Upon
completion of installation, commissioning and putting the same into operation. The
contractor shall take adequate steps to ensure safety of such materials and shall make
good any loss of materials and damages ‘caused, to the equipment issued to him
during the work under the contract.

c) All equipment shall be adequately protected by the contractor during the progress of
job. Any damage to the equipment of HMEL while under the custody of the contractor
and / or losses and damages to any other properties of HMEL arising out of the act of
the contractor shall be made good free of cost to HMEL .

2.09 MATERIALS SUPPLIED BY THE CONTRACTOR:

The materials supplied by the contractor shall strictly conform to specifications laid down in
the enclosed schedule and must have the prior approval of the Engineer-in charge HMEL. The
purchaser shall have discretion to reject any material which, in his opinion is not of standard
quality and to cancel the contract and make such other arrangement as he thinks fit.

2.10 TOOLS & TACKLES:

The contractor shall provide all necessary tools and tackles that may be required-for erection
and commissioning of the work under award, without charging any extra cost to the
purchaser. Transport of the materials, if issued by HMEL from stores will be arranged by the
contractor.

2.11 SITE OFFICE & ACOMMODATION FOR CONTRACTOR’S PERSONNEL:

Open space for constructing site office and stores/ storage sheds if required shall be provided
free of cost by HMEL. HMEL shall not provide the contractor any residential accommodation to
any of the bidders' staff and the contractor has to make his own arrangements.

2.12 SUPERVISION:

The contractor shall engage at site his licensed / qualified supervisor to carry out the work
under the direction and to the complete satisfaction to the Engineer-in charge of HMEL. In the
event of any defect or defects found during the progress of work or within the contract
period, the contractor shall rectify and / or repair all such defects free of cost. HMEL reserves
the right to arrange for rectification of defects, if not properly remedied by the contractor, by



any other outside agency and the cost of such rectification shall be deducted from the
contractor’s bill or from the Security Deposit.

2.13 NEGLIGENCE:

In the event of contractor's failure to execute the work with due diligence and expedition or
refusal or negligence to comply with any order given to him by the Engineer-in-charge of
HMEL in connection with the work HMEL shall have the option to take the work wholly or in
part, out of the contractor's hand and may carry out the work envisaged in the contract either
by itself or its agents or may engage any other person or persons to execute the same or any
part thereof. Costs incurred by HMEL for such work carried out by itself or through third
parties shall be realizable from the contractor.

In such eventuality HMEL shall, without being responsible to the contractor for any wear and
tear of the same, be entitled to take possession and have free use of all materials, tools,
tackles or other things which may be on the site or use in connection with the work.

2.14 COMPLETION TIME:

The contractor shall complete the work within the time as specified in the Letter of Intent /
formal

Order.
2.15 Liquidated damages:

Time is the essence in performance of the work under this tender. The time allowed for
carrying out the work as entered into the tender shall be strictly observed by the contractor.
The work shall throughout the stipulated period of the contract be proceeded with all due
diligence on the part of the contractor and the contractor shall pay as liquidated damage an
amount equivalent to 1/2% of the contract value for each week of delay or part thereof in
completing the job provided and the entire amount of compensation to be paid under the
provisions of this clause shall not exceed 10%(ten) percent of the total value of the work as
shown in the tender.

The above shall not, however, apply if the delay is due to Force Majeure conditions; such as,
acts of God or the public enemy, acts of the Govt., fire, floods, epidemic, strikes and
unusually severe weather conditions.

In such cases the contractor shall apply in writing, well in advance before expiry of the

scheduled completion time for extension of time for execution which will be granted by the
purchaser on merits.

2.16 TERMS OF PAYMENT:



a. 90% payment will be released within 30 days from the date of receipt of each
progressive R.A Bill (receipt of certification of measurement of correctly submitted

invoices) along with all quality and statutory documents

b. The balance 10% of the contract price shall be paid on completion of job and taking
over the site by HMEL and on receipt of Performance Bank Guarantee of same amount
as per HMEL format and valid for one year from the date of handing over the site. In
the absence of Performance Bank Guarantee the balance 10% will be released after
one year from the date of completion of work.

Monthly Bills will be prepared by contractor and shall be as per quantity executed and
measured as per joint Measurement certificate. All RA Bills / Monthly bills shall accompany
JMC, Quality documents as per FQP, material receipt and consumption statement and
relevant statutory documents.

All admissible deduction shall be made from the Running-on-Account (RA) bills for payments
limited to 90% of the total order value.

2.17 P.F & E.S.I SATEMENT:

Where the contractor is responsible for provision of labours at site, P.F & E.S.l Statement of
the labourers engaged on the job will be required to be submitted along with their running
account bill.

2.18 Defect Liability Period (Guarantee Period):

36 months from the date of commissioning or taking over by HMEL, whichever is
later. Within this period if there is any damage occurs due to poor workmanship or for any
defect due to supply of materials not conforming to its specification and / or bad
workmanship in executing the work and any such defect or defects if detected during the
guarantee period, shall be rectified / replaced to the satisfaction of the Engineer In-charge,
free of cost, failing which the retention amount will be forfeited.

2.19 WITHHOLDING PAYMENT:
HMEL may withhold whole or part of any payment, in addition to security deposit due to the

Contractor which, in the opinion of HMEL is necessary to protect itself from loss on account
of;

a) Defective work not remedied.

b) Claim filed against the contractor for damage of any other equipment of the plant site
caused by him or by his persons and or any other reasons.

c) Failure by the contractor to make due payment for materials or labors employed by
him.

d) Damage to another contractor.

e) Unsatisfactory progress of the work.



2.20 COMPLETENESS OF WORK:

The Road work shall be completed in all respect for efficient operation. For this purpose any
part or parts of work required to be executed, whether specifically mentioned or not, in a
particular item of work, shall be deemed to be within the scope of this specification at no
extra cost to the purchaser.

2.21 CONSUMPTION STATEMENT OF MATERIALS:

The contractor shall submit along with each running bill and final bill an item wise statement
of consumption of various materials and equipment used for the work.

2.22 WASTAGE NORMS FOR CEMENT/ STEEL: (if applicable)

Cement: 2% (Two percent)
Reinforcement steel: Accountable 2.5 % (Two and half percent)
Unaccountable 0.5 % (Half percent)

2.23 CLEAN-UP-OF-SITE:

After completion of the work the contractor shall remove all his surplus materials, temporary
structure, waste and debris, if any and leave the premises in a condition satisfactory to HMEL.

2.24 The contractor shall, on completion of the work, return HMEL all unused and surplus
materials if issued to him by HMEL. The transport charges for delivery of such excess
materials shall be borne by the contractor.

2.25 ADDITIONAL WORK NOT COVFRED BY CONTRACT:

The contractor will carry out any additional item / items of work not covered by the contract
on receipt of prior written instruction from the Engineer-in-charge. The rates for such
additional items of work shall be determined in conformity with the current schedule of rates
followed In Govt. Depts. / Undertakings. In case, however, the rates are not available, the
same shall be agreed upon mutually on the basis of the current market rates,

2.26 TAKING OVER:

The installation as a whole will be taken over by HMEL only after it is completely satisfied with
the performance after commissioning of the installation by the contractor under the contract.
Test Certificate of the Installation duly signed by licensed Supervisor shall be submitted by
the Contractor if applicable.

2.27 SUBLETTING OF CONTRACT;
The contractor shall not be entitled to sublet the contract or any part thereof without written

permission of HMEL. Subletting the contract without such approval shall render it liable to
cancellation.



2.28 COMPLIANCE WITH STATUTES, REGULATIONS, ETC:

Contactor shall comply and observe with all statutory provisions in respect of this Contract
and in respect of man power used for this contract and in the performance of the obligations
under the Contract.

Contactor shall conform in all respects with the provisions of all laws in relation to the
execution of this Contract by Contactor or in any way connected to this Contract and
Contactor shall keep HMEL indemnified against all penalties and liabilities of every kind for the
breach of any such laws.

The contractor shall duly and faithfully observe all Regulations of local authorities, Statutory
Rules & Acts, such as Indian Electricity Rules, Factories Act , Workmen's Compensation Act,
Provident Fund and Miscellaneous Provisions Act, Employees State Insurance Act,
Regulations framed by West Bengal Electricity Regulatory Commission in so far as they are
applicable to the scope of work as amended up to-date and also comply with the provisions of
the Contract Labour Regulations and Abolitions Act 1970 and rules made there under as also
provisions with reference to the payment of minimum wages, Bonus etc. which are statutory
in nature as prescribed by Labor Dept. Govt, of West Bengal from time to time.

2.29 OTHER REGULATIONS;

The contractor shall indemnify the principal against any claims which may be made under the
Workmen's Compensation Act 1932 or any statutory modification thereto or otherwise for or
in respect of any damage or compensation payable in consequence of any accident or injury
sustained

by any workman or other, person whether in the employment of the contractor or not,
provided that the injury sustained by a non-employee is due to negligence of the contractor.
Adequate safety measures shall be taken to ensure that no injury is sustained by a third
party. All responsibility shall rest with the contractor.

The contractor shall, if required, also pay all charges including employer's share of special
contribution at the prescribed rate under Employees State Insurance Act. All labours engaged
by the contractor will be covered under the Group Insurance Scheme of LIC or other agencies
for which the contractor will furnish a statement of labourers engaged to HMEL, if asked for in
proper format.

2.30 OTHER CONTRACTUAL OBLIGATION:

a) In the event the work is executed inside the protected area of HMEL or any other
premises the contractor shall have to apply for gate pass for his workers and other
personnel along with two copies of Passport size Photograph at his own cost. The gate
pass will be issued by the appropriate authority. The company reserves to itself the
right to refuse entry into the Plant premises of any worker or staff of the contractor
without assigning any reason.



b) The contract is liable to termination forthwith if the contractor is found to be involved
in any malpractice with regard to any material or property belonging to HMEL.

c) If any person or persons under employment of the contractor is or are found to be
undesirable in the opinion of HMEL, it will be obligatory on the part of the contractor to
take such action against the person / persons concerned as may be deemed necessary
to the entire satisfaction of HMEL . No contractor shall employ any person in the work
whose services have been terminated by HMEL.

d) Although the contractor will execute the job in terms of the Schedule, HMEL reserves
the right to vary the quantity of any item of the Schedule, as necessary, within the
limit of the contract.

e) HMEL Limited reserves the right to award the job in totality or part thereof on
lowest tender basis.

2.31 MEDICAL FACILITIES;
No medical facilities will be given to the Contractor and his workers.
2.32 ARBITRATION:

In case of any dispute or difference whatsoever between HMEL and the contractor in relation
to any provision of the contract, either party may forthwith give to the other, a notice in
writing of the existence of such dispute or difference and the same shall be settled amicably
by direct agreement as far as possible. In the event of failure, the dispute shall be settled as
per provision of the Arbitration and Conciliation Act, 1996.

2.33 LEGAL JURISDICTION

If any dispute or difference arises with respect to the terms and conditions of the order
including its execution, such dispute/difference shall be subject to settlement under the
jurisdiction of Courts in Kolkata.

2.34 FORCE MAJEURE:

The supplier shall be under no liability if he is prevented from carrying out any of his
obligations by reason of war, invasion, act of foreign country, hostilities (whether war
declared or not),

Riots, civil commotion, mutiny, insurrection, rebellion, revolution, accident, earthquake,
fires, floods Govt. orders and/or restrictions (except power supply restriction) delay or
inability to obtain materials due to import or other statutory restriction and other cause
beyond the reasonable control of the Parties. However, such force majeure circumstances are
to be intimated immediately and to be established subsequently with proper
documents/proofs to the entire satisfaction of the purchaser



2.35 SAFETY MEASURE:

All the safety measures have to be arranged by the Contractor. In case of death or injury of
any workmen the Contractor will be liable for the same HMEL will not bear any responsibility
in this regard.

Contractor must go through Employer’s safety rules and regulation, work permit system and
standard Operating Procedures during the process of the job. Contractor has to follow the
existing rules and regulations and future change in the same, if any.

Contractor must provide personal protective equipment for each employee/worker deployed
by the contractor at site.

If contractor does not fulfill the minimum safety requirement to their workmen deployed for
the work, HMEL reserves the right to provide the same and recover the amount plus 20%

administrative cost incurred for procuring such items from the contractor’s bill.

Contractor has to maintain basic first aid facility at site.



