
 
 
 
 
 
 
 
 
 

 
Regd. Office: Plot No. X1 - 2 & 3, Block EP 

Saltlake, Sector-V, Kolkata - 700091 
 
 

Tender Specification no: HMEL/22-23/002  
 

NOTICE INVITING BID FOR 
CONSTRUCTION OF PAVER BLOCK TOPPED PLANT ROAD AT M/S. HIRANMAYE ENERGY 

LIMITED, HALIDA (WEST BENGAL). 
  



 
 

TENDER NOTICE 
 
 

Offers are invited from resourceful, experienced and bonafide bidders with sound technical and 
financial capabilities for the following work at M/s. Hiranmaye Energy Limited, Haldia (West Bengal). 

 
 

Name of Work : 
 Tender For “Construction Of Paver Block Topped Plant  
Road at M/s. Hiranmaye Energy Limited”, Haldia. 

   
 Tender No. :   HMEL/22-23/002 
   
 Time of completion :  04[Four] Months  

   
 Last date of 

submission of tender 
:  10.06.2022 

   
 

Contact Person: : 
Mr Satyajeet Gupta , Head (Commercial) 
Email: procurement@hiranmayeenergy.in 
           Vijay.verma@hiranmayeenergy.in 

 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 

1. The intending bidders must have successfully completed construction and/or maintenance 
and/or repairs and/or up gradation and/or improvement of 
road/pavement/hardstand/yard with in-situ concrete/ paving blocks or any 
combination of above works during the last 5 (Five) years. 
 

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending 
on 31-03-2022, should be at least INR 1.25 Crores. 
 

3. The Bidder shall provide the following declarations: - 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / 
Public Sector undertaking/Private Organizations in India.\ 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm / partnership firm / limited company, as the case may be) is / are not 
associated with any other firm bidding for the same work. 

 

4. Essential Documents: 

 
(To be submitted with the bid one time only) 
 

i. Credentials in the form of copies of Letters of Award of Works, Bill of Quantities of the works 
and corresponding Completion Certificates from owners to justify that the intending bidder 
satisfies the earlier mentioned pre-qualification criteria. 

ii. Certified copies of audited balance sheet and Profit and Loss account / Trading account for 
the last 3 (three) financial years (i.e. 2019 – 2020, 2020-2021 and 2021 – 2022) OR 
a certificate from a Chartered Accountant / Financial Auditor showing financial annual 
turnover of the company for the said financial years. 

 
 

mailto:procurement@hiranmayeenergy.in
mailto:Vijay.verma@hiranmayeenergy.in
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The bidder will have to produce the original documents, if asked for, to satisfy the  

Authorities. Under no circumstances the bidders will be permitted or asked to  

submit the aforesaid particulars or documents. Hence bidder should be very 
careful about the aforesaid documents before submission of the offer/ tender. 
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SPECIAL CONDITIONS OF CONTRACT 
 

TENDER FOR “CONSTRUCTION OF PAVER BLOCK TOPPED PLANT ROAD AT HIRANMAYE 
ENERGY LIMITED, HALDIA" 

 

TENDER NO: - HMEL/22-23/002 

 

1. GENERAL 
 

These provisions though given in a separate section are part of the tender documents which 
must be read as a whole, the various sections being complementary to one another and are to 
be taken as mutually explanatory. These provisions shall be read in conjunction with the other 
parts of the tender documents viz. General Conditions of Contract, Notice Inviting Tenders, 
Instructions to Bidders, Particular Specifications, Drawings (if any), Bill of Quantities and other 
documents forming part of the Contract. In case of any discrepancy or ambiguity in the 
documents, the order of precedence of the documents as stated below will apply. In particular, 
these provisions will over ride those in the General Conditions provided there is discrepancy 
between them. 

 
2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 
If the stipulations in the various tender documents be found to be at variance in any respect, 
one will override others (but only to the extent these are at variance) in the order of precedence 
as given in the list below, i.e. any particular item in the list will take precedence over all those 
placed lower down in the list. 

o Purchase order. 
o Bill of Quantities. 
o Drawings (if any). 
o Particular Specifications. 
o Special Conditions of the Contract. 
o General Conditions of Contract. 

 
In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 
of the Engineer in charge , HMEL  shall be final and binding upon all parties. 

 
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document. 
If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 

 
3. SCOPE OF WORK: 

 
The scope of work entails Construction of Permanent Paver Block Road in plant premises of 
Hiranmaye Energy Limited, Haldia .The scope of work includes:- 

 
 Earth work in excavation, earth working filling. 
 Dismantling all types of masonry and reinforced and plain cement concrete up to any 

thickness. 
 Providing, spreading and filling the excavated area at designated locations with Brown 

sand / Filling sand as per specification, drawing, BOQ. 
 Providing, placing & laying PCC, RCC in guard walls 
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 Shuttering work in guard walls. 
 Levelling existing base course with slag boulder and morrum. 
 Wet mix macadam as per specification. 
 Supplying & fixing in position machine made M 50 grade Paver blocks size 200mm x 

100mm x100mm. 
 Construction of Berms and Cross drains. 
 Laying of Hume pipes below Road and construction of chambers. 

 
The scope of work also includes all other ancillary and appurtenant works as may be required 
hereafter in accordance with the General Conditions of Contract, Special Conditions of Contract, 
Particular Specifications, Bill of Quantities, Drawings. 

 
4. LOCATION: 
3x150 MW Thermal power plant of Hiranmaye Energy Limited, Haldia . 
 
5. ACCESS TO THE SITE: 
(a) By Road: 
All-weather metal roads approachable from N.H. 41 exist right up to the area of work. 
(b) By Rail: 
S. E. Railway Branch Line connects Haldia with the Panskura Railway Station. 

 
6. INSPECTION OF SITE: 

 
The Bidder shall inspect the site of work and thoroughly familiarize himself with the nature of 
work, site conditions, access to the site and location before submission of the tender. No excuse 
will be entertained afterwards on the above ground. In case any part of the site cannot be 
handed over to the successful Bidder in time, no compensation for loss of labor   or any other 
cause nor any claim on this account will be entertained by HMEL. Suitable extension of time 
shall, however, be granted to the successful Bidder on that ground if applied for. 

 
7. SITE CONDITIONS & METHOD OF WORK:- 

 
The work shall have to be executed in the operational area within HMEL Plant premises by the 
successful bidder without hampering normal operational activities in the area. The working 
hours may be adjusted if the situation so demands. No claim for idle labor on this account shall be 
entertained. 

 
The Contractor shall take all possible care so that other construction and / or operational works 
around the area, if any, are not unduly hampered for this work. Any defect arising during 
construction work shall have to be rectified forthwith as directed, to the satisfaction of HMEL 
E/I, without charging extra. During execution of the work, proper care should be taken to 
provide adequate protection to the existing structures, cables (electrical / telephone / computer 
etc.), fresh water and fire pipelines etc. and other installations against any damage at the 
contractor’s risk and expense. 

Any damage caused to the existing structures/facilities/service lines or defect arising during 
construction shall have to be rectified forthwith as directed to the satisfaction of the E/I. Care 
should be taken during transportation of materials and execution of work so as not to impede 
the smooth traffic flow and normal operations in adjoining areas. 

Further, if so required by the E/I in the interests of normal working of the Plant, it is found 
necessary to shift / suspend some construction activity for some duration, this shall be done in 
compliance with the instructions of the Engineer, without any additional cost. 
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8. TIME OF COMPLETION: 
 

The work is urgent in nature and must be commenced immediately on receipt of the work order 
and to be completed in all respects within 04 [Four] Months from the date of placement of 
work order.  

 
9. MAINTENANCE PERIOD: 

 
The Contractor shall maintain the works allotted to him for a period of 1 (One) year from the 
date of completion as certified by HMEL E/I. 

 
10. SAFETY: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall appoint a qualified safety officer and comply 
with relevant provisions of HMEL. Inspectors shall be afforded all facilities for inspection of the 
works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall 
further comply with any instruction issued by the E/I, Safety Officer, Safety Inspector in 
regards to safety which may relate to temporary, enabling or permanent works, working of 
tools, plants, machineries, equipment, means of access or any other aspect. 

 

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be 
available in proper condition. 

 
The contractor shall provide PPE’s (Personal Protective Equipment) such as, Helmet, safety shoe 
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at 
heights;   protective face and eye shield, goggles, hand gloves for welding / gas cutting works; 
protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting 
works, mixing and handling materials etc. as directed by the Engineer. 

 
The contractor shall adopt all the above safety measures at his own cost. 

 
The successful bidder shall also ensure that – 

 
(i) No damage is caused to plants and vegetation unless the same is required for 

execution of the project proper. 
 

(ii) The work shall not pollute any source of water / land / air surrounding the work site 
so as to affect adversely the quality or appearance thereof or cause injury or death to 
animal and plant life. 

 
(iii) Construction of Labor hutments/ colonies is strictly prohibited inside plant premises. 

 
  

11.  POWER SUPPLY: 
 

If available, suitable power supply may be arranged by HMEL at the nearest existing supply 
point of the site of work on receipt of request letter from the Contractor to that effect free of 
cost. All necessary arrangements for the distribution at site will have to be made by the 
Contractor. 
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12. WATER: 
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking and for construction 
purposes may be made available from the exiting water line of HMEL at a point near the site of 
work. The contractor will have to arrange for, as necessary, as per approval of E/I for storing 
and distributing the same to the work point at his own cost. 

 
13. KEEPING THE SITE AND WORKING AREA CLEAR: 

 
The Contractor shall at all time keep the site and working areas free from all surplus materials, 
rubbish and offensive material. 

 
14. CONSTRUCTION OF SITE OFFICE, STORE ETC.: 

 
         On an application from the Contractor, land near to the site of work will be allotted by HMEL for the            

Construction of Site Office, Store etc. which shall be dismantled and area cleaned on completion of 
work. 

 
15. METHOD OF MEASUREMENT: 

 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall 
be measured according to the P.W.D Schedule of Rates (Buildings-2010 & Roads-2008), Govt. 
of West Bengal. For details of measurement not covered by the above S.P.-27, 1987 of B.I.S. 
shall be referred to. 

 
20. MATERIAL: 

 
The Contractor shall make his own arrangements for procuring and supplying all materials of 
best and approved quality. 
 
Written source approval to be obtained from HMEL E/I before procurement of materials. Also 
brand approvals to be obtained for cement, TMT, Paver blocks before procurement. If required, 
HMEL shall conduct inspection of materials at works before giving approval. 

 

21. TESTING OF MATERIALS: 
 

The Contractor shall undertake all field tests and laboratory tests for all such materials and 
workmanships as per FQP and also as directed by HMEL E/I or his representative at his own cost. 

The samples shall be taken for test jointly by the representatives of HMEL and the contractor at 
the worksite and tested /sent to a Govt. registered laboratory or HMEL approved laboratory as 
may be decided by HMEL E/I. In case of field test, the contractor shall undertake the test by his 
own testing equipment or by any approved agency in presence of the representatives of the 
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like 
packaging and transporting the test samples, equipment etc. shall be borne by the Contractor. 

   

22. PLANT & EQUIPMENT:- 
 

The successful bidder shall supply all necessary tools, plants and equipment with fuel and 
operator required for successful execution of the work at his own cost. 

 
23. ESCALATION / VARIATION ON PRICES: 
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No Escalation / Variation on the prices on any account will be considered for payment / adjustment. 
 

24. ROYALTY: 

Royalty as applicable from time to time for various materials like laterite boulders, moorum, 
sand, stone chips etc., obtained by the Contractor, his agents or sub-Contractors from 
Government or private quarry/land for this contract work shall be paid by the Contractor at 
prevailing rates. He shall indemnify the Plant Officials against any claim from the Government / 
other authorities for short or non-recovery of royalty charges and shall pay such short or non-
recovery amount(s) on demand to the appropriate authorities at any subsequent times. 

 

25. CONTRACT LABOUR LAWS: 

The Contractor must comply with the provisions of Contract labor (Regulation & Abolition) 
Act 1970 and Contract Labor (Regulation & Abolition) Central Rules 1971, Factory Act and Rules 
as applicable and the rules framed there under with all modifications/amendments being 
enforced from time to time. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his 
authorized representative shall have to be present during period of disbursement. 

           

26. COMPLIANCE WITH E.P.F & M. P. ACT: 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time. 

If asked for by the Employer, the contractor will be required to submit Xerox of all payment 
challans and produce the original for verification to the representative of the principal employer, 
i.e. Manager (I&CF). 

 

27. COMPLIANCE WITH E.S.I ACT:- 

If applicable, the successful bidder will have to comply with provisions of “Employers State 
Insurance Act – 1948”, along with amendments (if any) issued from time to time.  

 
28. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the 
breach of any of the provisions of any law, rules or regulations having the force of law, including 
but not limited to 

1. The Minimum Wages Act, 1948. 
2. Factory Act, 1948 and WB Factory Rules 1958 with all amendments. 
3. The Payment of Wages Act, 1936. 
4. The Workmen’s Compensation Act, 1923. 
5. The Employees Provident Fund Act, 1952. 
6. The Contract Labor (Regulation and Abolition) Act, 1970; Rules 1971. 
7. The Payment of Bonus Act, 1965. 
8. The Payment of Gratuity Act, 1972. 
9. The Equal Remuneration Act, 1976. 
 

10. The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act, 
1989 

11. Child Labor (Prohibition and Regulation) Act, 1986. 
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12. The Maternity Benefits Act 1961 
13. Interstate Migrant Workmen (Regulation Of Employment & Conditions) 

 

29.  FORCE MAJEURE 

In the event of either party rendered unable by Force Majeure to perform any obligation 
required to be performed by them under the Contract, relevant obligation of the party affected 
by such Force Majeure shall upon notification to the other party be suspended for the period 
which Force Majeure events lasts. The cost and loss sustained by the either party shall be borne 
by the respective parties. 

The term “Force Majeure” as employed shall mean the events as below: 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his 
subcontractors / suppliers or occurring outside India) so far as it is uninsurable; 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of 
foreign enemies, directed to India; 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
(iv) Fire, flood, cyclone, hurricane and acts of God. 

Time of performance shall be extended by the period of delay, which is directly caused by the 
Force Majeure. Upon the occurrence of such cause and upon its termination, the party alleging 
that it has been rendered unable as aforesaid shall notify the other party in writing immediately 
but not later than forty eight hours of the alleged beginning and ending thereof, giving full 
particulars and satisfactory evidence in support of his claim. 

 
 
 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx



 
 

PARTICULAR SPECIFICATIONS 
 

TENDER FOR “CONSTRUCTION OF PAVER BLOCK TOPPED PLANT ROAD AT M/s. 
HIRANMAYE ENERGY LIMITED (HMEL)”, HALDIA 

1. GENERAL: - 
 

All materials used in the permanent works shall be of the best quality of the kind and to the 
approval of the Engineer. They shall comply with the Specifications laid out in the B.I.S. codes 
(referred to as IS) as revised or modified up to the date one month prior to the Tender Date unless 
otherwise specifically mentioned in the Tender Documents. 

 
Samples of materials to be supplied and used by the Contractor in the works shall be subject to 
the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance, 
representative samples in quantities and in the manner as directed by the Engineer for his 
approval. 

 
Materials brought to the site, which in the opinion of the Engineer do not conform to the approved 
sample, shall, and if so directed by him, be removed by the contractor within 24 hours at his own 
cost from the site and replaced by materials of approved quality at no extra cost. 

 
The contractor shall produce manufacturer’s test certificates for the materials procured by him. 
The Engineer may carry out or order any test on any of the materials as he may decide. The 
contractor shall, at his cost and expense, supply requisite materials for this purpose and render 
such assistance to the Engineer as he may require. The cost of testing will be borne by the 
Contractor. Further, if and as required by the Engineer, the contractor shall get the materials 
tested from approved laboratories at his expense and produce the test certificates for the 
inspection of the Engineer. 

 
If the Engineer is of the opinion that the materials are not suitable for use in the works; he may 
reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision 
regarding the suitability of materials brought to site for use in the works shall be final and binding 
on the contractor, who shall remove the rejected materials from site and replace them with 
materials of required quality. 

 
In spite of approval of the Engineer of any material brought to the site, he may subsequently 
reject the same if in his opinion the materials has since deteriorated due to long or defective 
storage or for any reason whatsoever and is thereby considered unfit for use in the permanent 
works. Any material thus rejected shall be removed from the site at contractor’s cost and 
expense. 

 
All materials bought to the site shall be properly stored and preserved to ensure their quality and 
fitness during the course of their use in work. If the storage arrangements are not to the 
Engineer’s satisfaction, he may direct the contractor for arranging proper storage, to which the 
contactor shall have to comply. The materials shall be stored in adequate quantities well in 
advance to meet the construction schedule and shall be guarded in the manner directed by the 
Engineer and to his satisfaction. 

 
2.0 PROVIDING & LAYING PRE-CAST CONCRETE PAVING BLOCK PAVEMENT:- 

2.1 Scope of Work: - The scope of work includes providing from source as approved by the 
Engineer / manufacturing by approved means machine made pre-cast concrete paving blocks,  

  



 
laying true to line, level, slope and camber for repairing   roads/hardstands as per provisions of the 
specifications detailed herein below and as directed by the Engineer. 

2.2 Parameters For Concrete Paving Blocks:- 

Parameter Value 
Reference Test 

Procedure and Sampling 
Frequency &Tolerance 

Width 100 mm 
As per IS 15658: 2006 
with Amendment no 1&2 

Length 200 mm -do- 
Thickness 100 mm -do- 

Water Absorption 

Average of 3 units shall not be more 
than 6% by mass. In individual samples, 
water absorption shall not be more than 

7%. 

-do- 

Minimum Average 
Compressive Strength 

54.5 Mpa (N/Sq.mm) -do- 

Minimum Compressive 
Strength of Individual 
paver block 

42.5 Mpa(N/Sq.mm) -do- 

 

2.3 Cement: - Cement used in the manufacture of concrete paving blocks shall comply with the 
requirements relevant Indian Standards and the cement shall be ISI marked and approved by 
HMEL E/I. The supplier or the contractor shall do testing of cement, if directed by the Engineer. 

2.4 Aggregates: - As per relevant IS Codes. 

2.5 Water: - The water shall be clean and free from any deleterious material. It shall meet the 
requirements as stipulated in IS456-2000 as well as IS 15658: 2006. 

3.0 Manufacture of Paving Blocks: - All paver blocks shall be machine made. Handmade paving 
blocks shall not be accepted. The blocks shall be obtained from source as approved by HMEL 
E/I after inspection by HMEL. 

4.0 Technical Specifications For Laying Concrete Paving Blocks:- 
 

(i) Base: - The Finished surface of the base shall match the design profile of the concrete blocks 
within + 10 mm. 

 
(ii) Sand Bedding: - Paving blocks shall be placed on a bed of 40 mm compacted thickness of 
Zone – III brown sand , obtained either from a single source or blended to achieve grading as 
approved by Engineer. 
Single sized, gap-graded sands or those containing an excessive amount of fines will not be used. 
The sand particles should preferably be angular type. Preferably, the sand shall be slightly moist. 

(iii) Laying the Paving Unit: - Wherever possible, laying shall commence adjacent to or against 
an edge and proceed towards inner side. The first few square meters should be carefully placed 
and checked to ensure that large gaps between paving units do not occur. Close checking of 
paving unit alignment at this stage will assist subsequent paving. The laying pattern and face 
should be established to permit first easy laying such that it is never necessary to force a paving 
unit between units already placed. The blocks will be placed to different bonds or patterns. e.g.:- 
Stretcher or running bond, Herringbone bond and basket weave or parquet bond etc. 
To commence, only full units should be used, cutting and infilling at edges should follow. Laying 
shall proceed in one direction only, along the entire width of the area to be paved. On a sloping 
site, laying shall start from the lowest point and proceed uphill on a continuous basis, to avoid 
downhill creep in incomplete areas. Paving units must be lightly butted. Units, which are butted,  
may be subject to spalling and even facture and will result in loss of uniformity in the laying 



 
pattern. Nominal joint widths of 4 mm (maximum 5 mm) will be maintained using the normal 
practice of holding a paving unit lightly against the face of an adjacent unit and allowing it to 
slide into position. Cutting paving units for infilling against edge restraint etc. should be 
deferred until sufficient work has been completed to allow a reasonably continuous operation. 
Hydraulic splitter or mechanical guillotine block cutters or power saws shall be used for this 
purpose. Generally use of cut units less than about 25% of a full unit is prohibited. Where 
space does not permit the use of a larger segment, premixed concrete as directed by the 
Engineer shall be used. 

(iv) Compaction: - For compaction of the bedding sand and the blocks laid over it, vibratory plate 
compactors shall be used over the laid paving units and at least two passes of the vibratory plate 
compactor are needed. Such vibratory compaction shall be continued till the top of each paving 
block is level with its adjacent blocks. It will not be allowed to leave compaction till end of the day, 
as some blocks may move under construction traffic. There should be minimal delay in compaction 
after laying of the paving blocks to achieve uniformity of compaction and retention of the pattern 
of laying. However, compaction shall not proceed closer than 1mtr from the laying face, except 
after completion of the pavement. 

Heavy duty compactors weighting 300-600 kg, having a plate area of about 0.5-0.6 Sq.Mtr shall 
be used for compaction. After compaction by vibratory plate compactors, 2 to 6 passes of a 
vibratory roller (with rubber coated drums or those of static weight less than 4 tonnes and nominal 
amplitude of not more than 0.6 mm) shall be used for compaction of bedding sand and joint filling. 

 
(v) Filling The Joints: - Following completion of the bedding compaction, the joints between 
paving units shall be completely filled with Zone-III brown sand obtained either from a single 
source or blended to achieve grading as approved by Engineer. 

The content of fines (silt and / or clay) shall be restricted to 10%. If directed, the joint filling sand 
shall be washed to overcome the problem of efflorescence on the surface of paving block layer. 

Both the sand and the paving units should be as dry as possible when sand is spread. Due to the 
narrowness of the joints, damp sand may bridge across them, and resist compaction. 

The sand should be broomed or spread over the surface with a small surcharge and a rate to keep 
up with the paving. However, where appearance is a major consideration any sand surcharge may 
need to be swept clear prior to using the plate compactor. If the weather does not allow sand and 
blocks to be dry, the joint filling sand shall be washed in by light sprinkling of water. Sufficient 
passes of the plate compactor are required to vibrate the sand down into the joints and to 
completely fill them. There should be minimum delay in joint filling; the process shall in any case 
be completed by the end of the day’s work. 
Once the entire pavement has been laid, final compaction shall be achieved by not less than ten 
passes of a heavy roller. Pavements which deform by more than 8 mm over a 3 M section during 
final compaction shall be taken out and reconstructed to the satisfaction of the Engineer. 

 
(vi) Opening to Traffic: As soon as the joint-filling operations have been completed the 
pavement can normally be opened to service traffic. However, until the joints have been filled, 
traffic over the pavement should be restricted to equipment or vehicles involved in construction the 
pavement. The block pavement shall be inspected frequently to ensure that any incomplete filled 
joints, exposed by traffic / and / or weather are promptly filled. Such frequent inspection shall be 
continued till dust and detritus from the pavement tightens the surface of the joints. 

************



 

 

GENERAL CONDITIONS OF CONTRACT 
 

 
2.01 GENERAL CONDITIONS OF CONTRACT: 
 
General Conditions of Contract shall mean the General conditions pertaining to the “Works to 
be carried out for Road works “as detailed in respective technical specifications. 
 
2.02 INTENT OF SPECIFICATION: 
 
This specification is intended to cover all work Involved as per enclosed schedule and in 
accordance with General Terms & Condition stipulated hereinafter and Technical 
Specifications laid down under this, specification to be executed by the contractor under 
direct supervision and up to the full satisfaction of the Engineer in-charge. 
 
2.04 SECURITY DEPOSIT: 
  
The security deposit amounting to 10% of the ordered value will be in the form of Bank  
Guarantee valid up to a period of 12 (Twelve)  months issued  by  any  Schedule  Bank  in  
India  duly  approved  by Reserve Bank of India in this regard, in which event it would be 
open to HMEL or its designated Officer to prefer the claim for invocation/encashment of the 
concerned Bank  Guarantee  within 6 months from the expiry of the period of such guarantee. 
Accordingly, there should be a claim period of 6 (six) months in each of the Bank Guarantees 
from the date of expiry of the validity. The Security Deposit shall have to be submitted within 
7 days from the date of "issue of Order". The date of submission of Security Deposit shall be 
considered as the actual date of “Order" acknowledgement. The Bank Guarantee will be 
released only after successful completion of the works.  
 
The Bank Guarantee should be executed in line with our enclosed Format. Order is liable to be 
cancelled for non-submission of the same. No claim shall be made against HMEL in respect of 
interest on Security Deposit. Security deposit is liable for forfeiture in case of non-fulfillment 
of the terms of the contract. 
 
2.05 The scope of work shall include all work involved as per enclosed schedule which also 
forms as part of this specification including supply of materials by the contractor and 
satisfactory erection and commissioning of the installation 
 
2.06 PRICE: 
 
a) The price offered shall include the cost of all labor, materials as specified in the schedule, 

tools and tackles etc. supervision by contractor's Engineers, charge for transport and 
accommodation and insurance during storage and erection. 

 
b) The price offered shall remain firm up to the end of the contract period. 
 
2.07   QUANTITY VARIATION:  
Quantity shown in the BOQ may vary up to any extent. Rates quoted against BOQ items are 
firm irrespective of the quantity executed against individual items. However HMEL reserves 



 

 

the right to execute only part of the BOQ quantity without assigning reason. 
 
2.08 HANDLING AND STORAGE OF MATERIALS AT SITE: 
  
a) The contractor shall arrange all construction materials, transport of all materials to the 

Construction site by him and store and keep them in safe custody during the 
construction period by himself.  

 
b) The materials and equipment if issued to the contractor shall remain under the custody 

of contractor till the installation, as a whole is taken over by the HMEL. Upon 
completion of installation, commissioning and putting the same into operation. The 
contractor shall take adequate steps to ensure safety of such materials and shall make 
good any loss of materials and damages 'caused, to the equipment issued to him 
during the work under the contract. 
 

c) All equipment shall be adequately protected by the contractor during the progress of 
job. Any damage to the equipment of  HMEL  while under the custody of the contractor 
and / or losses and damages to any other properties of HMEL  arising out of the act of 
the contractor shall be made good free of cost to HMEL . 

 
2.09 MATERIALS SUPPLIED BY THE CONTRACTOR: 
  
The materials supplied by the contractor shall strictly conform to specifications laid down in 
the enclosed schedule and must have the prior approval of the Engineer-in charge HMEL. The 
purchaser shall have discretion to reject any material which, in his opinion is not of standard 
quality and to cancel the contract and make such other arrangement as he thinks fit. 
 
2.10     TOOLS & TACKLES: 
 
The contractor shall provide all necessary tools and tackles that may be required-for erection 
and commissioning of the work under award, without charging any extra cost to the 
purchaser. Transport of the materials, if issued by HMEL from stores will be arranged by the 
contractor. 
 
2.11 SITE OFFICE & ACOMMODATION FOR CONTRACTOR’S PERSONNEL: 
 
Open space for constructing site office and stores/ storage sheds if required shall be provided 
free of cost by HMEL. HMEL shall not provide the contractor any residential accommodation to 
any of the bidders' staff and the contractor has to make his own arrangements. 
 
2.12 SUPERVISION: 
 
The contractor shall engage at site his licensed / qualified supervisor to carry out the work 
under the direction and to the complete satisfaction to the Engineer-in charge of HMEL. In the 
event of any defect or defects found during the progress of work or within the contract 
period, the contractor shall rectify and / or repair all such defects free of cost.  HMEL reserves 
the right to arrange for rectification of defects, if not properly remedied by the contractor, by 
 



 

 

any other outside agency and the cost of such rectification shall be deducted from the 
contractor's bill or from the Security Deposit. 
 
2.13 NEGLIGENCE: 
 
In the event of contractor's failure to execute the work with due diligence and expedition or 
refusal or negligence to comply with any order given to him by the Engineer-in-charge of 
HMEL in connection with the work HMEL shall have the option to take the work wholly or in 
part, out of the contractor's hand and may carry out the work envisaged in the contract either 
by itself or its agents or may engage any other person or persons to execute the same or any 
part thereof. Costs incurred by HMEL for such work carried out by itself or through third 
parties shall be realizable from the contractor. 
 
In such eventuality HMEL shall, without being responsible to the contractor for any wear and 
tear of the same, be entitled to take possession and have free use of all materials, tools, 
tackles or other things which may be on the site or use in connection with the work. 
 
2.14 COMPLETION TIME: 
 
The contractor shall complete the work within the time as specified in the Letter of Intent / 
formal 
 
Order. 
 
2.15 Liquidated damages: 
  
Time is the essence in performance of the work under this tender. The time allowed for 
carrying out the work as entered into the tender shall be strictly observed by the contractor. 
The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence on the part of the contractor and the contractor shall pay as liquidated damage an 
amount equivalent to 1/2% of the contract value for each week of delay or part thereof in 
completing the job provided and the entire amount of compensation to be paid under the 
provisions of this clause shall not exceed 10%(ten) percent of the total value of the work as 
shown in the tender. 
  
The above shall not, however, apply if the delay is due to Force Majeure conditions; such as, 
acts of God or the public enemy, acts of the Govt., fire, floods, epidemic, strikes and 
unusually severe weather conditions.  
 
In such cases the contractor shall apply in writing, well in advance before expiry of the 
scheduled completion time for extension of time for execution which will be granted by the 
purchaser on merits. 
 
 
 
2.16     TERMS OF PAYMENT: 
 



 

 

a. 90% payment will be released within 30 days from the date of receipt of each 
progressive R.A Bill (receipt of certification of measurement of correctly submitted  
 
invoices) along with all quality and statutory documents 

 
b. The balance 10% of the contract price shall be paid on completion of job and taking 

over the site by HMEL and on receipt of Performance Bank Guarantee of same amount 
as per HMEL format and valid for one year from the date of handing over the site. In 
the absence of Performance Bank Guarantee the balance 10% will be released after 
one year from the date of completion of work. 

  
Monthly Bills will be prepared by contractor and shall be as per quantity executed and 
measured as per joint Measurement certificate. All RA Bills / Monthly bills shall accompany 
JMC, Quality documents as per FQP, material receipt and consumption statement and 
relevant statutory documents. 
 
All admissible deduction shall be made from the Running-on-Account (RA) bills for payments 
limited to 90% of the total order value. 
  
2.17     P.F & E.S.I SATEMENT: 
 
Where the contractor is responsible for provision of labours at site, P.F & E.S.I Statement of 
the labourers engaged on the job will be required to be submitted along with their running 
account bill. 
 
2.18     Defect Liability Period (Guarantee Period): 
 
36 months from the date of commissioning or taking over by HMEL, whichever is 
later.  Within this period if there is any damage occurs due to poor workmanship or for any 
defect due to supply of materials not conforming to its specification and / or bad 
workmanship in executing the work and any such defect or defects if detected during the 
guarantee period, shall be rectified / replaced to the satisfaction of the Engineer In-charge, 
free of cost, failing which the retention amount will be forfeited. 
 
2.19 WITHHOLDING PAYMENT: 
 
HMEL   may withhold whole or part of any payment, in addition to security deposit due to the  
 
Contractor which, in the opinion of HMEL is necessary to protect itself from loss on account 
of; 
  
a) Defective work not remedied. 
b) Claim filed against the contractor for damage of any other equipment of the plant site 

caused by him or by his persons and or any other reasons. 
c) Failure by the contractor to make due payment for materials or labors employed by 

him. 
d) Damage to another contractor. 
e) Unsatisfactory progress of the work. 



 

 

 
2.20 COMPLETENESS OF WORK: 
 
The Road work shall be completed in all respect for efficient operation. For this purpose any 
part or parts of work required to be executed, whether specifically mentioned or not, in a 
particular item of work, shall be deemed to be within the scope of this specification at no 
extra cost to the purchaser. 
 
2.21 CONSUMPTION STATEMENT OF MATERIALS: 
 
The contractor shall submit along with each running bill and final bill an item wise statement 
of consumption of various materials and equipment used for the work. 
              
2.22     WASTAGE NORMS FOR CEMENT/ STEEL: (if applicable) 
               
           Cement: 2% (Two percent) 
           Reinforcement steel: Accountable   2.5 % (Two and half percent)  
                                         Unaccountable 0.5 % (Half percent) 
 
2.23 CLEAN-UP-OF-SITE: 
 
After completion of the work the contractor shall remove all his surplus materials, temporary 
structure, waste and debris, if any and leave the premises in a condition satisfactory to HMEL. 
 
2.24 The contractor shall, on completion of the work, return HMEL all unused and surplus 
materials if issued to him by HMEL. The transport charges for delivery of such excess 
materials shall be borne by the contractor. 
 
2.25 ADDITIONAL WORK NOT COVFRED BY CONTRACT: 
 
The contractor will carry out any additional item / items of work not covered by the contract 
on receipt of prior written instruction from the Engineer-in-charge. The rates for such 
additional items of work shall be determined in conformity with the current schedule of rates 
followed In Govt. Depts. / Undertakings. In case, however, the rates are not available, the 
same shall be agreed upon mutually on the basis of the current market rates, 
 
2.26 TAKING OVER: 
 
The installation as a whole will be taken over by HMEL only after it is completely satisfied with 
the performance after commissioning of the installation by the contractor under the contract. 
Test Certificate of the Installation duly signed by licensed Supervisor shall be submitted by 
the Contractor if applicable. 
 
2.27 SUBLETTING OF CONTRACT; 
 
The contractor shall not be entitled to sublet the contract or any part thereof without written 
permission of HMEL. Subletting the contract without such approval shall render it liable to 
cancellation. 



 

 

 
 
2.28 COMPLIANCE WITH STATUTES, REGULATIONS, ETC: 
 
Contactor shall comply and observe with all statutory provisions in respect of this Contract 
and in respect of man power used for this contract and in the performance of the obligations 
under the Contract. 

 
Contactor shall conform in all respects with the provisions of all laws in relation to the 
execution of this    Contract by Contactor or in any way connected to this Contract and 
Contactor shall keep HMEL indemnified against all penalties and liabilities of every kind for the 
breach of any such laws. 

The contractor shall duly and faithfully observe all Regulations of local authorities, Statutory 
Rules & Acts, such as Indian Electricity Rules, Factories Act , Workmen's Compensation Act, 
Provident Fund  and Miscellaneous Provisions Act, Employees State Insurance Act, 
Regulations framed by West Bengal Electricity Regulatory Commission in so far as they are 
applicable to the scope of work as amended up to-date and also comply with the provisions of 
the Contract Labour Regulations and Abolitions Act 1970 and rules made there under as also 
provisions with reference to the payment of minimum wages, Bonus etc. which are statutory 
in nature as prescribed by Labor Dept. Govt, of West Bengal from time to time.  
 
2.29 OTHER REGULATIONS; 
 
The contractor shall indemnify the principal against any claims which may be made under the 
Workmen's Compensation Act 1932 or any statutory modification thereto or otherwise for or 
in respect of any damage or compensation payable in consequence of any accident or injury 
sustained  
 
by any workman or other, person whether in the employment of the contractor or not, 
provided that the injury sustained by a non-employee is due to negligence of the contractor. 
Adequate safety measures shall be taken to ensure that no injury is sustained by a third 
party. All responsibility shall rest with the contractor. 
 
The contractor shall, if required, also pay all charges including employer's share of special 
contribution at the prescribed rate under Employees State Insurance Act. All labours engaged 
by the contractor will be covered under the Group Insurance Scheme of LIC or other agencies 
for which the contractor will furnish a statement of labourers engaged to HMEL, if asked for in 
proper format. 
 
2.30 OTHER CONTRACTUAL OBLIGATION: 
 
a) In the event the work is executed inside the protected area of HMEL or any other 

premises the contractor shall have to apply for gate pass for his workers and other 
personnel along with two copies of Passport size Photograph at his own cost. The gate 
pass will be issued by the appropriate authority. The company reserves to itself the 
right to refuse entry into the Plant premises of any worker or staff of the contractor 
without assigning any reason. 



 

 

 
b) The contract is liable to termination forthwith if the contractor is found to be involved 

in any malpractice with regard to any material or property belonging to HMEL. 
 
c) If any person or persons under employment of the contractor is or are found to be 

undesirable in the opinion of HMEL, it will be obligatory on the part of the contractor to 
take such action against the person / persons concerned as may be deemed necessary 
to the entire satisfaction of HMEL . No contractor shall employ any person in the work 
whose services have been terminated by HMEL. 

 
d) Although the contractor will execute the job in terms of the Schedule, HMEL reserves 

the right to vary the quantity of any item of the Schedule, as necessary, within the 
limit of the contract. 

 
e) HMEL Limited reserves the right to award the job in totality or part thereof on 

lowest tender basis. 
 
2.31 MEDICAL FACILITIES; 
 
No medical facilities will be given to the Contractor and his workers. 
 
2.32 ARBITRATION: 
 
In case of any dispute or difference whatsoever between HMEL and the contractor in relation 
to any provision of the contract, either party may forthwith give to the other, a notice in 
writing of the existence of such dispute or difference and the same shall be settled amicably 
by direct agreement as far as possible. In the event of failure, the dispute shall be settled as 
per provision of the Arbitration and Conciliation Act, 1996. 
 
2.33 LEGAL JURISDICTION 
 
If any dispute or difference arises with respect to the terms and conditions of the order 
including its execution, such dispute/difference shall be subject to settlement under the 
jurisdiction of Courts in Kolkata. 
 
2.34     FORCE MAJEURE: 
 
The supplier shall be under no liability if he is prevented from carrying out any of his 
obligations by reason of  war,  invasion,  act  of  foreign country,  hostilities  (whether  war  
declared  or  not),  
 
 Riots, civil commotion, mutiny, insurrection, rebellion, revolution, accident, earthquake, 
fires, floods Govt. orders and/or restrictions (except power supply restriction) delay or 
inability to obtain materials due to import or other statutory restriction and other cause 
beyond the reasonable control of the Parties. However, such force majeure circumstances are 
to be intimated immediately and to be established subsequently with proper 
documents/proofs to the entire satisfaction of the purchaser 
 



 

 

2.35 SAFETY MEASURE: 
 
All the safety measures have to be arranged by the Contractor. In case of death or injury of 
any workmen the Contractor will be liable for the same HMEL will not bear any responsibility 
in this regard. 
 
Contractor must go through Employer’s safety rules and regulation, work permit system and 
standard Operating Procedures during the process of the job. Contractor has to follow the 
existing rules and regulations and future change in the same, if any.  

 
Contractor must provide personal protective equipment for each employee/worker deployed 
by the contractor at site. 

 
If contractor does not fulfill the minimum safety requirement to their workmen deployed for 
the work, HMEL reserves the right to provide the same and recover the amount plus 20% 
administrative cost incurred for procuring such items from the contractor’s bill.   

 
Contractor has to maintain basic first aid facility at site. 
 

-------XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX--------- 


